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 SCHEDULE A 
 

     STATE OF IDAHO 
                            DEPARTMENT OF LANDS           Requisition Number  09-413  

Date    6/9/09                  REQUEST FOR QUOTE   

            THIS IS NOT AN ORDER   SOLICITATIONS CLOSE     _6-16-3009 4:30 PM  
INSTRUCTIONS:        

The right is reserved to accept or reject quotations on each item separately or as a whole.  
Responders will use this form in submitting prices. 

Prices must be given in the "unit of quantity" we ask for.  For example:  If we ask for an item by the "piece," quote by the 
"piece;" if we ask for it by the "foot," quote by the "foot," etc. 
 

       IDAHO DEPARTMENT OF LANDS 
These specifications were written by:       300 N 6

th
 Street        Boise, Idaho   83720-0050           Phone (208) 334-0226  

 

     Destination      Idaho Department of Lands, __________________________________ 
QUOTE ALL PRICES F.O.B. POINT OF DESTINATION 

QUAN. UNIT ARTICLES UNIT PRICE EXTENDED 
AMOUNT  

4 ea Decommissioning of four (4) monitoring wells at the 
Triumph Mine which is located northeast of Hailey, Idaho, 
Blaine County 
 
Proposed date of completion is June 30, 2009.  If this date 
is unobtainable due to ground conditions, please provide 
your anticipated completion date, which is______________ 
 
The work to be done shall consist of furnishing all labor, 
materials, permits, fees and equipment for the 
decommissioning of four (4) monitoring wells  
Work is to be performed by a Licensed Contractor.  
A walk through will be scheduled at a later date with the 
successful proposer. 

 
 
 

 
 
 
                    

     

  QUOTES MUST BE RECEIVED BY 4:30 
PM ON 6/16/2009. 

  

  In what State is the Responder domiciled____________________.  In 
determining domicile, the following “rule of thumb” will be used:  
Corporation - In what state is the Corporation chartered or incorporated.  
Sole Proprietor or Partnership - In what state is the permanent 

headquarters of business located.   Failure to furnish information on “state 
of domicile” may result in rejection of quote.  

  

Delivery requested per Specifications and/or 
Scope of Work 

 
FAX QUOTE TO: 
Idaho Department of Lands 
Cathy Grisham 
Fax:  (208) 334-2339 

We have stated hereon the prices at which we will furnish and at destination 
named above, the articles or services as specified.  Delivery will be made as 
specified above.  
Firm ______________________________________________                                                                             

Street _____________________________________________                                                                            

City                                     State                Zip Code ________        

Phone                                              Fax __________________                            

Signed by _________________________________________   

E-Mail ____________________________________________     

TAX ID # __________________________________________                                                                    
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Scope of Work 
Triumph Mine Well Decommission 09-413 

 
 

Project Background 
 
The Triumph Mine site was reclaimed by the Idaho Department of Lands (IDL) and ASARCO in the late 1990’s.  
The monitoring wells were placed in service in August of 1997 by Cascade Drilling Company. All four 
monitoring wells placements are located on the Well Map Attachment B. The four (4) monitoring wells are 
identified as:  

 
MW-4A - depth of 25’  
MW-4B - depth of 25.6’ 
MW-7A - depth of 7’ 
MW-7B - depth of 17.9’ 
 
Additional drilling information is available on the drilling logs sheets as Attachment’s C, D, E, F & G.  IDL shall 
provide access to all monitoring well sites from the landowner.  

 
Project Requirements 
 

1. The Contractor shall include a construction schedule in the bid document. 
 

2. Contractor shall be licensed in the State of Idaho and provide verification of same. 
 

3. Contractor qualifications and experience must be described in the bid submittal. 
 

4. The four existing wells shall be decommissioned in accordance with, but not limited to the following:  
 
a. The Contractor shall determine the various State permits, certificates, and approvals required to 

complete this project wells in accordance with the Idaho Department of Water Resources (IDWR) 
rules and regulations identified in IDAPA 37.03.09.    
 

b. All required permits shall be completed and submitted by the Contractor to the authorities having 
jurisdiction prior to decommissioning operations. 

 
c. All fees required by the abandonment and decommissioning operations shall be determined by and 

covered within the Contractor’s bid. 
 

d. A complete copy of all reports required to be filed shall also be provide to IDL at the completion of 
the project.  

 

Critical Issues 
  
Ground conditions/ Timeframe 
 

Risks/Constraints 
  
Boggy Soils could delay work 30 to 60 Days depending on weather conditions. Would need to coordinate any 
delays beyond the June 30, 2009 date with property owner in which the monitoring wells are located 
on.
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